


















High School 
380,000 sf  1886 students  Area  Estimated Cost 

1  Handicap Accessibility Renovations  $0  $0 

2  Building Renovations / Repairs  $0  $0 

3  Roof Renovations / Repairs  $0  $0 

4  New Additions 

a)  36,750sf  $5,880,000  $5,880,000 

5  Site Improvements 
a)  $75,000  $75,000 
b)  $30,000  $10,000 

6  Mechanical/Plumbing Renovations 
a) Adjust Heat Pumps and Reroute Condensate Piping  $15,000  $15,000 
b) Add Bypass Valves; Purge & Flush Water Loops  $112,000  $112,000 
c) Move Heat Pumps & Systems for Unit Accessibility  $75,000  $75,000 
d) Replace Return Grilles with Filter Grilles  $90,000  $90,000 
e) Upgrade DDC;  Devices/Software/Wiring  $50,000  $50,000 

7  Electrical Renovations  $0  $0 

8  Technology Renovations  $0  $0 

9  Escalation ­ 18 months  $1,366,632  $1,362,312.00 

$7,693,632  $7,669,312 
$1,154,045  $1,150,397 
$8,847,677  $8,819,709 

Notes: 
1. Costs are based on current market prices for Nov. 2007, the escalation line item accounts for construction cost increase of 1.2% per month 
when the project will bid. 
2. The estimates do not include city permit fees, impact fees, furniture, contingencies or land acquisition. 

SUB­TOTAL 
Soft Costs ( services, testing, etc) 15% of  costs 

TOTAL PROJECT ESTIMATE 

Midway ISD ­ Facility Assessment 

Provide new classrooms and Labs for an additional 
500 students (comply with TEA curriculum req. for 
Math and Science) 

Rework drainage ditch grading along Old Hewitt Rd. 
Repair Asphalt Parking @ Arena 

Work By MISD  Future Project 
BSC Bond 

Recommendation 
s



Panther Stadium 
Home 3500 seats                                   Visitor 2000 seats  Area  Estimated Cost 

1  Handicap Accessibility Renovations  $0 

2  Home Bleacher Renovations/Additions 
a)  2,000 seats  $5,600,000  $5,600,000 
b)  incl. in 2a 
c)  incl. in 2a 
d)  incl. in 2a 
e)  incl. in 2a 
f)  $75,000  $0 

1) Option ­ Replace grass with artificial turf grass  incl. in 2a 
g)  incl. in 2a 
h)  $150,000  $150,000 

3  Visitor Bleacher Renovations/Additions 
a)  2000ea  $200,000  $200,000 
b)  1500ea  $225,000  $225,000 
c)  5000ea  $1,250,000  $1,250,000 

4  Site Improvements 
a)  500,000sf  $2,500,000  $250,000 

5  Mechanical/Plumbing Renovations  incl.in 2a 

6  Electrical Renovations  $0 

7  Technology Renovations  $0 

8  $100,000  $100,000 

9  Escalation ­ 18 months  $2,181,600  $1,679,400 

$12,281,600  $9,454,400 
$1,842,240  $1,418,160 
$14,123,840  $10,872,560 

SUB­TOTAL Additions and Renovations 
Soft Costs ( services, testing, etc) 15% of  costs 

TOTAL PROJECT ESTIMATE 

New Stadium ­ 9000 seats 

(does not 
include item 2f 

for lawn 
irrigation 
system) 

$25m to $30m ­ all concrete stadium structure with restrooms, pressbox, lights, 
parking, etc 

Notes: 
1. Costs are based on current market prices for Nov. 2007, the escalation line item accounts for construction cost increase of 1.2% per month when the 
project will bid. 
2. The estimates do not include city permit fees, impact fees, furniture, contingencies or land acquisition. 

Replace wood treads and risers with aluminum planks 
Add 1500 seats 
Add restroom capacity and concessions expansion 

Provide additional parking for 1200 cars 

Midway ISD ­ Facility Assessment 

Add 2000 seats 
Replace seating in center section with individual chairs 

Demolition ­ remove bleacher sections on either side of the 
press box, press box, restrooms and concession bldg. 

Provide a new Press Box 
Add restroom capacity and concessions expansion 
New Sound System 
New field irrigation system 

New Stadium lights and poles 
New track surfacing­ red color 

BSC Bond 
Recommendations  Work By MISD  Future Project



Administration Building Renovation 
5,000 sf  Area  Estimated Cost 

1  Handicap Accessibility Renovations  $25,000  $25,000 

2  Building Renovations / Repairs 
a)  $1,200  Summer '08 

3  Roof Renovations / Repairs  $62,710  $62,710 

4  New Additions­(replace MS space)  20,000sf  $3,000,000 

5  Site Improvements 
a)  Repair Asphalt Parking  $50,000  $10,000 

6  Mechanical/Plumbing Renovations 
a) Option ­ New Automatic fire sprinkler system  $19,600 
b) Replace all HVAC units with Individual Heat Pumps  $84,000 

c)  New HVAC Energy Management System  $22,400 

7  Electrical Renovations  $0 

8  Technology Renovations  $0 

9  Escalation ­ 24 months  $940,294  $28,140 

$4,205,204  $125,850 
$630,781  $18,878 
$4,835,985  $144,728 

Notes: 
1. Costs are based on current market prices for Nov. 2007, the escalation line item accounts for construction cost increase of 1.2% per month when 
the project will bid. 
2. The estimates do not include city permit fees, impact fees, furniture, contingencies or land acquisition. 

Future Project 

TOTAL PROJECT ESTIMATE 

Midway ISD ­ Facility Assessment 

Replace all exterior caulk joints in the masonry. 

SUB­TOTAL 
Soft Costs ( services, testing, etc) 15% of  costs 

BSC Bond 
Recommendations  Work By MISD



Area  Estimated Cost 

25,000  $3,750,000 
$50,000 
$75,000 
$837,000 
$4,712,000 

$706,800 

$150,000 
$5,568,800  $5,568,800.00 

Midway ISD ­ Facility Assessment 
New Administration Building  BSC Bond 

Recommendatons  Work By MISD  Future Project 

1. New Administration Building 
2. Site Utility Allowance 
3.Technology­ data extensions 
4. Escalation ­ 18 months 

Notes: 
1. Costs are based on current market prices for Nov. 2007, the escalation line item accounts for construction cost increase of 1.2% 
per month when the project will bid. 
2. The estimates do not include city permit fees, impact fees, or land acquisition. 
3. The building is sized according to the existing MS space of approx. 12,000sf plus 5,584sf in the existing Admin. Facility. This 
allows for additional space of 7416sf to be utilized for Board room expansion as training space, and allowing for some expansion of 
offices. 

SUB­TOTAL 
Soft Costs (A/E services, testing, 
etc) est. at 15% of construction 

costs 
Furniture Allowance 

TOTAL PROJECT ESTIMATE



Area  Estimated Cost 

$50,000  $50,000 
$50,000  $50,000 
$25,000  $25,000 
$634,848  $634,848 
$185,100  $185,100 
$240,000  $240,000 
$40,000  $40,000 
$15,000  $15,000 
$250,000  $250,000 
$250,000  $250,000 
$15,000  $15,000 

$1,540,000  $1,540,000 
$1,283,400 
$25,000  $25,000 
$22,500  $22,500 
$555,102  $401,094 
$731,657  $524,670 
$5,912,607  $4,268,212 

$886,891  $640,232 

$6,799,498  $4,908,444 

Site Utility Allowance (water, san. Sewer) 
Site Lighting 
Landscaping and Irrigation 
Concrete Paving and Bus Parking 
Asphalt Paving for Employees 
Site Work, shaping and grading 7ac 
Chain link fencing around entire bus storage area 
2 Electronic Gates with card key entry 
Wash Bay Bldg 
Fuel Depot and Canopy 
Concrete flatwork (sidewalks) 
New Transportation Bldg (10,000sf with 2000sf mezz.storage deck) 
Maint. Shop­ (11,160sf convert exist'g bus parking bay bldg) 

Soft Costs (A/E services, testing, etc) est. at 15% of construction 
costs 

TOTAL PROJECT ESTIMATE 

Surveillance System 
Demolition ­ existing Trans. Bldg 
Contractor overhead,profit,bonds & insur. 
Escalation/Contigency 

Notes: 
1. Costs are based on current market prices for Nov. 2007, the escalation line item accounts for construction cost increase of 1.2% per month when the 
project will bid. 
2. The estimates do not include city permit fees, impact fees, furniture or land acquisition. 

Midway ISD ­ Facility Assessment 
New Transportation/ Maintenance Facility  Work By 

MISD 
Future 
Project 

BSC Bond 
Recommendations 

SUB­TOTAL




